DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE
CALL ORDER 003

LETTING DATE 11/16/10
STATE/FEDERAL AID NO: ENHS-2010(26)
CONTRACT DESCRIPTION :

PAVEMENT & REHABILITATION,

SET-ASIDE

VENDOR RANKING

PAVEMENT & REHABILITATION,

SOUTH II-VI,

SOUTH II-VI,

CONTRACT ID

DISTRICT

CONTRACT TIME

TO BE DETERMINED

2010

2010

T201006306.01

80 CALENDAR DAYS

Contract was awarded on 12/16/10 to vendor GEORGE & LYNCH,

003 -1

ENGINEER'S ESTIMATE

DE,

19901
21620
DE,

19804

DATE
PAGE
COUNTIES SUSSEX
PROJECT (S) ENHS-2010(26)
INC.
TOTAL % OVER
BID LOW BID
$ 2,430,515.68 107.0869% 1
$ 2,269,666.28 100.0000%
$ 2,416,659.96 106.4764%
$ 2,641,317.91 116.3747% 1

08.6731%

0
1 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER,
2 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN,
3 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT,
I ( 0
|ENGINEER'S ESTIMATE
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, +
SECTION 0001 Category 0001
|
0010 211002 120.000 LF | 4.00000
REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
(GUARDRAIL)
0020 212001 2.000 cCYy | 46.20000
UNDERCUT EXCAVATION, PATCHING |
0030 302005 25.000 TON | 46.40000
GRADED AGGREGATE BASE COURSE, TYPE B |
0040 401645 9275.000 TON | 65.00000
SUPERPAVE, TYPE C HOT-MIX, 160 |
GYRATIONS, PG 64-22 (CARBONATE STONE) |
0050 401667 25.000 TON | 94.00000
SUPERPAVE, BITUMINOUS CONCRETE |
BASECOURSE, 160 GYRATIONS, PG 64-22 |
PATCHING
0060 401696 350.000 TON | 29.00000
ENTRANCE, DRIVEWAY AND |
INTERSECTINGSTREET PAVING SURCHARGE |
0070 401708 17430.000 TON | 65.00000
SUPERPAVE, TYPE C HOT-MIX, 160 |
GYRATIONS, PG 70-22, (NON-CARBONATE |
STONE)
0080 406001 400.000 SYIN | 2.00000
|

HOT-MIX PATCHING

I(

)

I( 2

200.

1250.

607512.

5000.

7000.

1211385.

2000.

00

00

50

00

00

00

00

| GEORGE & LYNCH INC |DAVID A BRAMBLE INC
I |
AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, e
|
480.00] 16.28000 1953.60] 12.00000
|
|
92.40| 27.30000 54.60] 100.00000
|
1160.00] 48.64000 1216.00] 50.00000
I
602875.00 | 63.74000 591188.50| 65.50000
| |
| |
2350.00] 73.22000 1830.50] 200.00000
| |
| |
| |
10150.00] 22.94000 8029.00] 20.00000
I |
| |
1132950.00] 64.68000 1127372.40| 69.50000
| |
I I
I
800.00] 3.25000 1300.00] 5.00000
I I



PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/16/10
PAGE 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VI, 2010
CALL ORDER : 003 CONTRACT ID : T201006306.01 COUNTIES : SUSSEX
LETTING DATE : 11/16/10 DISTRICT : S2
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0090 503001 80.000 sSY | 176.00000 14080.00]| 252.00000 20160.00]| 265.00000 21200.00
PATCHING P.C.C. PAVEMENT, 6' TO 15', | | |
TYPE A | | |
0100 503006 240.000 EACH | 18.36000 4406.40| 20.58000 4939.20| 20.00000 4800.00
DOWEL BARS | | |
0110 503503 472.000 SYIN | 5.65000 2666.80| 5.65000 2666.80 5.65000 2666.80
PATCHING CONCRETE | |
0120 705002 726.000 SF | 7.62000 5532.12] 6.95000 5045.70 10.00000 7260.00
P.C.C. SIDEWALK, 6" | |
0130 710001 3.000 EACH | 967.00000 2901.00] 756.00000 2268.00| 750.00000 2250.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0140 726001 8.000 EACH | 990.50000 7924.00]| 1234.00000 9872.00]| 1300.00000 10400.00
END ANCHORAGE | |
0150 732508 1405.000 TON | 27.43000 38539.15] 27.15000 38145.75] 21.50000 30207.50
TOPSOIL, MODIFIED | |
0160 734013 17040.000 sSY | 0.26000 4430.40| 0.25000 4260.00]| 0.25000 4260.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0170 735534 17040.000 sSY | 0.55000 9372.00]| 0.49000 8349.60| 0.50000 8520.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0180 742510 1920.000 HOUR | 41.53000 79737.60] 41.53000 79737.60] 41.53000 79737.60
FLAGGER, SUSSEX COUNTY, FEDERAL | |
0190 742519 288.000 HOUR | 60.22000 17343.36/| 60.22000 17343.36/| 60.22000 17343.36
FLAGGER, SUSSEX COUNTY, FEDERAL, | |
OVERTIME | | |
0200 743003 48.000 EADY | 25.00000 1200.00]| 18.45000 885.60| 2000.00000 96000.00
ARROWPANELS, TYPE C | |
0210 743004 28.000 EADY | 82.96000 2322.88] 71.75000 2009.00] 75.00000 2100.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0220 743537 48.000 EADY | 136.50000 6552.00] 161.00000 7728.00| 100.00000 4800.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0230 746774 2400.000 LF | 9.10000 21840.00] 8.98000 21552.00] 9.00000 21600.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0240 748015 944.000 SF | 7.20000 6796.80| 2.94000 2775.36 | 3.00000 2832.00
I I I
I I I

SYMBOL/LEGEND ALKYD-THERMOPLAST IC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/16/10
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VI, 2010
CALL ORDER : 003 CONTRACT ID : T201006306.01 COUNTIES SUSSEX
LETTING DATE 11/16/10 DISTRICT S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0250 748019 140525.000 LF | 0.19000 26699.75] 0.18000 25294.50] 0.18000 25294.50
TEMPORARY MARKINGS, PAINT, 4" | | |
0260 748026 944.000 SF | 1.08000 1019.52] 1.26000 1189.44] 1.30000 1227.20
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0270 748027 500.000 LF | 2.00000 1000.00] 1.73000 865.00]| 1.80000 900.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0280 748502 638.000 EACH | 28.00000 17864.00] 23.84000 15209.92] 24.00000 15312.00
RAISED/RECESSED PAVEMENT MARKER | | |
0290 748506 140525.000 LF | 0.36000 50589.00 | 0.25000 35131.25]| 0.26000 36536.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0300 758000 80.000 SY | 26.00000 2080.00] 22.10000 1768.00]| 10.00000 800.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I |
0310 760502 24000.000 SYIN | 3.04000 72960.00 | 0.50000 12000.00| 1.10000 26400.00
PAVEMENT MILLING, TAPER CUT | | |
0320 760504 102200.000 LF | 0.12000 12264.00] 0.13000 13286.00 0.15000 15330.00
RUMBLE STRIPS, HOT MIX | | |
0330 760507 32900.000 SYIN | 0.88000 28952.00] 0.26000 8554.00 | 0.25000 8225.00
PROFILE MILLING, HOT-MIX | | |
0340 761001 3050.000 SY | 10.27000 31323.50] 6.44000 19642.00] 5.00000 15250.00
BUTT JOINTS, HOT MIX | | |
0350 762001 3760.000 LF | 1.90000 7144.00] 1.54000 5790.40] 0.25000 940.00
SAW CUTTING, HOT MIX | | |
0360 762002 420.000 LF | 5.00000 2100.00] 3.46000 1453.20] 4.00000 1680.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0370 763000 LUMP | 73009.00000 73009.00]| 41500.00000 41500.00 | 52000.00000 52000.00
INITIAL EXPENSE | | |
0380 763505 720.000 HOUR | 75.00000 54000.00 | 75.00000 54000.00 | 75.00000 54000.00
TRAFFIC OFFICERS | | |
0390 763643 LUMP | 73009.00000 73009.00 | 73300.00000 73300.00 | 11000.00000 11000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 2,430,515.68] $ 2,269,666.28] $ 2,416,659.96
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,430,515.68] $ 2,269,666.28] $ 2,416,659.96
DBE GOALS | 10 % 10 % 10 3



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/16/10
PAGE : 003 -4
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VI, 2010
CALL ORDER : 003 CONTRACT ID : T201006306.01 COUNTIES : SUSSEX
LETTING DATE : 11/16/10 DISTRICT : S2
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VI, 2010

DATE : 12/16/10
PAGE : 003 -5

CALL ORDER  : 003 CONTRACT ID : T201006306.01 COUNTIES : SUSSEX
LETTING DATE : 11/16/10 DISTRICT 1 S2
SET-ASIDE
3 ) ( ) ( )

(
DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT

| I

| |

| |

I I
__________________________________________ e

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| |

0010 211002 120.000 LF | 16.00000 1920.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
(GUARDRAIL) | |

0020 212001 2.000 cCy | 40.00000 80.00]
UNDERCUT EXCAVATION, PATCHING | |

0030 302005 25.000 TON | 29.00000 725.00]|
GRADED AGGREGATE BASE COURSE, TYPE B |

0040 401645 9275.000 TON | 77.00000 714175.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | |
GYRATIONS, PG 64-22 (CARBONATE STONE) |

0050 401667 25.000 TON | 135.00000 3375.00]
SUPERPAVE, BITUMINOUS CONCRETE | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | |

0060 401696 350.000 TON | 26.00000 9100.00]
ENTRANCE, DRIVEWAY AND |
INTERSECTINGSTREET PAVING SURCHARGE |

0070 401708 17430.000 TON | 77.30000 1347339.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | |
GYRATIONS, PG 70-22, (NON-CARBONATE |
STONE) | |

0080 406001 400.000 SYIN | 4.45000 1780.00]
HOT-MIX PATCHING | |

0090 503001 80.000 sY | 195.00000 15600.00]
PATCHING P.C.C. PAVEMENT, 6' TO 15', | |
TYPE A | I

0100 503006 240.000 EACH | 18.00000 4320.00]
DOWEL BARS | |

0110 503503 472.000 SYIN | 5.65000 2666.80]
PATCHING CONCRETE | |

0120 705002 726.000 SF | 15.00000 10890.00]
P.C.C. SIDEWALK, 6" |

0130 710001 3.000 EACH | 1055.00000 3165.00]|
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |

0140 726001 8.000 EACH | 1230.00000 9840.00]

| |

END ANCHORAGE



PERMANENT PAVEMENT STRIPING, EPOXY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/16/10
PAGE 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VI, 2010
CALL ORDER : 003 CONTRACT ID : T201006306.01 COUNTIES SUSSEX
LETTING DATE 11/16/10 DISTRICT S2
SET-ASIDE
I ( 3 ) | ) I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0150 732508 1405.000 TON | 21.30000 29926.50] |
TOPSOIL, MODIFIED | | |
0160 734013 17040.000 sSY | 0.26000 4430.40] |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0170 735534 17040.000 sSY | 0.42000 7156.80 | |
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0180 742510 1920.000 HOUR | 41.53000 79737.60| |
FLAGGER, SUSSEX COUNTY, FEDERAL | | |
0190 742519 288.000 HOUR | 60.22000 17343.36| |
FLAGGER, SUSSEX COUNTY, FEDERAL, | | |
OVERTIME | | |
0200 743003 48.000 EADY | 21.00000 1008.00] |
ARROWPANELS, TYPE C | | |
0210 743004 28.000 EADY | 80.00000 2240.00]| |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0220 743537 48.000 EADY | 220.00000 10560.00] |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0230 746774 2400.000 LF | 8.75000 21000.00] |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0240 748015 944.000 SF | 1.95000 1840.80 |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0250 748019 140525.000 LF | 0.15000 21078.75] |
TEMPORARY MARKINGS, PAINT, 4" | | |
0260 748026 944.000 SF | 1.85000 1746.40] |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0270 748027 500.000 LF | 1.70000 850.00| |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0280 748502 638.000 EACH | 23.50000 14993.00] |
RAISED/RECESSED PAVEMENT MARKER | | |
0290 748506 140525.000 LF | 0.26000 36536.50]| |
| | |
| | |

RESIN PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 003 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VI, 2010
CALL ORDER : 003 CONTRACT ID : T201006306.01 COUNTIES : SUSSEX
LETTING DATE : 11/16/10 DISTRICT : S2
SET-ASIDE
3 ) ( ) ( )

( |
DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0300 758000 80.000 SY
REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.

27.00000 2160.00|
I



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/16/10
PAGE : 003 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VI, 2010
CALL ORDER  : 003 CONTRACT ID : T201006306.01 COUNTIES : SUSSEX
LETTING DATE : 11/16/10 DISTRICT : S2
SET-ASIDE
I ( 3 ) I ( ) I ( )
|DATISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0310 760502 24000.000 SYIN | 1.05000 25200.00 | |
PAVEMENT MILLING, TAPER CUT | | |
0320 760504 102200.000 LF | 0.10000 10220.00]
RUMBLE STRIPS, HOT MIX | | |
0330 760507 32900.000 SYIN | 0.87000 28623.00]
PROFILE MILLING, HOT-MIX | | |
0340 761001 3050.000 SY | 9.00000 27450.00]
BUTT JOINTS, HOT MIX | | |
0350 762001 3760.000 LF | 1.30000 4888.00|
SAW CUTTING, HOT MIX | | |
0360 762002 420.000 LF | 2.65000 1113.00]|
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0370 763000 LUMP | 55815.00000 55815.00]
INITIAL EXPENSE | | |
0380 763505 720.000 HOUR | 75.00000 54000.00 | |
TRAFFIC OFFICERS [ [ [
0390 763643 LUMP | 56425.00000 56425.00 | |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | s 2,641,317.91] $ | s
+ + +
| | |

CONTRACT TOTALS

$ 2,641,317.91

DBE GOALS | 10 % | % %




